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Department of Financial services 
Purchasing Division 

" " 

75 Langley Drive Lawrenceville, GA 30045-6900 
l el) 770.822.8720 (fax) 770.822.8735 

April 15,2009 
INVITATION TO BID: 

BL056-09 

The Gwinnett County Board of Commissioners is soliciting competitive sealed bids from qualified 
contractors for the Construction of Rabbit Hill Park Improvements for the Gwinnett County 
Department of Community Services. 

Bids should be typed or submitted in ink and returned in a sealed container marked on the outside with 
the BL# and Company Name. Bids will be received until 2:50 P.M. local time on Monday, May 11, 
2009 at the Gwinnett County Purchasing Office, 75 Langley Drive, Lawrenceville, Georgia 30045. Any 
bid received after this date and time will not be accepted. Bids will be publicly opened and read at 3:00 
P.M. Apparent bid results will be available the following business day on our website 
www. ~winnettcountv.com. 

A pre-bid conference is scheduled for 10:OO a.m. on Friday, May 1, 2009 at the Gwinnett County 
Purchasing Office, above address. All contractors s are urged to attend. Questions regarding bids should 
be directed to Shelley McWhorter, Purchasing Associate I11 at Shellev.mcwhorter@ewinnettcountv.com 
or by calling 770-822-8734, no later than Monday, May 4, 2009. Bids are legal and binding upon the 
bidder when submitted. All bids should be submitted in duplicate. 

\ 

All contractors must submit with bid, a bid bond, certified check or cashier's check in the amount of five 
percent (5%) of the total bid. Successful supplier will be required to meet insurance requirements, 
submit a one hundred percent (100%) performance bond and a one hundred percent (100%) payment 
bond. Insurance and Bonding Company should be authorized to do business in Georgia by The Georgia 
Insurance Department, listed in the Department of Treasury's Publication of Companies holding 
Certificates of Authority as Acceptable Surety on Federal Bonds and as acceptable reinsuring companies, 
and must have an A.M. Best rating of A-5 or higher. 

Gwinnett County does not discriminate on the basis of disability in the admission or access to its 
programs or activities. Any requests for reasonable accommodations required by individuals to fully 
participate in any open meeting, program or activity of Gwinnett County Government should be directed 
to Percy Scott, Gwinnett County Justice and Administration Center, 770-822-7016. 

The written bid documents supersede any verbal or written prior communications between the parties. 

Award will be made to the contractor submitting the lowest responsive and responsible bid. Gwinnett 
County reserves the right to reject any or all bids to waive technicalities and to make an award deemed in 
its best interest. Bids may be split or awarded in entirety. With limited response, Gwinnett County 
reserves the right to extend the solicitation opening date as appropriate in order to assure a competitive 
procurement process. 

All companies submitting a bid will be notified in writing of award. 

We look forward to your bid and appreciate your interest in Gwinnett County. 

Shelley m c W h o 7 ~ t e r ,  CTTB 
Purchasing Associate I11 

Proud Winner of the Annual Achievement of Excellence Award in Procurement 10 Consecutive Years (1999-2008) 



GWEVNETT COUNTY, GEORGIA 
RABBIT HILL PARK WIPROVEMENTS 

Page 2 
BL056-09 

SCOPE OF WORK 
Proiect Description 

The project consists of 

One new 300' s.f. restroom building; 
One new 9,300's.f. playground; 
One new 2,900" s.f. pavilion; 
One new sand volleyball court; 
Stone-lined decorative channel for transporting well water to existing pond; 
A new 3.5-acre fenced, irrigated dog park; 
Asphalt pavement parking lots; 
Landscaping and irrigation; 
All associated work, including clearing and grubbing, grading, concrete sidewalks, 
asphalt trails, sight lighting, sediment and erosion control, drainage, and all utilities; 
Benches, trash cans, picnic tables, drinking fountains, and similar site amenities 
throughout the park; 
Roadway and interior signage; 
Construction of retaining walls. 

It is understood and agreed that the Bidder has made a thorough investigation of the surface and 
subsurface conditions of the site and has identified any special construction conditions or any 
deviations between site surveys and existing conditions that may affect their work or cost of the 
project. The Contractor shall be responsible for providing all services, labor, equipment and 
materials necessary to the Contractor for completing the Work within the specified times and 
intermediate completion dates specified in the Contract Documents. 

The project involves disturbance of 13.6 acres of the 74.22-acre property located at 400 Rabbit 
Hill Road, Dacula, Georgia 30019. 
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SPECIAL PROVISIONS 

In the event there are any discrepancies between the following provisions and other provisions in 
these documents, the following provisions shall prevail. 

1. Individuals, firms and businesses seeking an award of a Gwinnett County contract may 
not initiate or continue any verbal or written communications regarding a solicitation 
with any County officer, elected official, employee, or other County representative 
without permission of the Purchasing Associate named in the solicitation between the 
date of the issuance of the solicitation and the date of the final contract award by the 
Board of Commissioners. Violations will be reviewed by the Purchasing Director. If 
determined that such communication has compromised the competitive process, the offer 
submitted by the individual, firm or business may be disqualified from consideration for 
award. 

All references to "Engineer", "Landscape Architect", "Architect", or "owner" in General 
Conditions, drawings or in specifications are deemed to mean the Program Manager 
and/or "owner's representative", as designated by the county. 

METHOD OF AWARD 

The Contract will be awarded to the lowest responsive, responsible Bidder submitting the 
Bid complying with the Contract Documents which is in the best interest of the County, 
as determined by the County. Determination of the low bid will be based on the fotal of 
the Base Bid Lump Sum Amount, including all unit price items identified in the Bid 
Schedule, AND the total of all alternates determined by the County to be included in the 
Work. 

PERMIT FEES 

All permitting fees required by the Gwinnett County Department of Public Utilities and 
the Department of Planning and Development have been paid by the County. Contractor 
is required to obtain all permits necessary for all temporary work and office trailers, and 
retaining walls at his own expense. 

TIME OF WORK 

It is understood that the Contractor's proposed construction schedule is based on a 
normal 40 hour, 5-day workweek, less recognized holidays. If the Contractor desires to 
work in excess of this limit, the Contractor shall submit a written request to the County a 
minimum of five days prior to the 'desired work date. The contractor shall be responsible 
for any additional expenses incurred by the County as a result of the extended work 
hours, including resident inspection overtime. The cost associated with resident inspector 
overtime will be deducted from the Contractor's monthly payment request. 
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EROSION, SEDIMENTATION AND POLLUTION CONTROL MAINTENANCE 

No payment will be made for any portion of the project for which temporary erosion, 
sedimentation and pollution controls are not properly maintained. Any fines or delays for 
non-compliance of erosion control measures levied by any agency will be the 
responsibility of the Contractor. 

CONTRACT DRAWINGS 

Contractor will receive two (2) complete sets of full-size plans and specifications and one 
(1) half-size copy of the plans from the County. Additional drawings and specifications 
for Contractor's use during construction may be purchased from Consultant at no cost to 
Owner. 

WEATHER DAYS 

The following bad weather calendar days shall be anticipated and included in the 
contractual time period given for project completion. The Contractor's request for 
additional time due to weather shall only be granted for days beyond those listed below - 
considering the full term of the contract. The burden of proof and documentation for such 
request for additional time shall rest solely upon the Contractor. 

APPR OVED 

January 10 days 
February 10 days 
March 7 days 
April 6 days 
May 4 days 
June 3 days 

VENDORS 

July 4 days 
August 2 days 
September 2 days 
October 3 days 
November 5 days 
December 9 days 

All references to vendors and "approved manufacturers" are included for description of 
quality and content of the designated equipmentlmaterials. Equivalent items may be 
accepted if they meet all standards of quality and purpose for the intended use, as 
determined by Gwinnett County, unless indicated that no substitutions will be accepted. 

LANGUAGE 

There shall be at least one person in a position of responsibility representing the 
Contractor, on site at all times, that is capable of translating from English to the language 
used by the workforce. 

GENERAT, CONTRACTOR LICENSE 

All Bidders must be licensed by the state of Georgia to be a General Contractor. 
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12. PAYMENT FOR GRASSING 

Seeded and sodded lawns will be acceptable provided the conditions of Section 32 9200 
have been met, including maintenance, and a healthy, uniform, close stand of grass is 
established, free of: bare spots in excess of 6 inches square and surface irregularities. 

Payment for seeding will be paid at 50% of the total contract amount for seeding until 
germination and grow-in of permanent grassing has achieved 95% on all areas to be 
seeded. Payment will be increased to 90% after 95% grow-in has been achieved. Final 
payment, and payment of retainage, will be made only after 100% grow-in has been 
achieved. Permanent seeding may only take place seasonally as listed in the Manual for 
Erosion and Sediment control in Georgia tables for permanent seeding region M-L. If the 
permanent Bermuda grass seeding can not be installed during the specified dates, the 
contractor, at no additional expense to the owner, shall install temporary seeding and 
maintain temporary cover until the next season for permanent seeding. In areas where 
seeding was installed at the proper time per the Manual for Erosion and Sediment Control 
in Georgia and less than full coverage is achieved per the requirements of the Section 32 
9200, which would prevent the owner from opening the facility to the public before the 
next planting season, the contractor will sod all areas that do not have full coverage - at 
no cost to the owner. Temporary seeding in high pedestrian traffic areas will not be 
permitted for facilities that are to open before the next growing season. These areas must 
be sodded at no cost to the owner. 

Final payment and release of retainage will not be made until establishment of grass over 
100% of the project is acceptable to the County. 

13. PARK OPERATION 

This construction will be performed while the rest of the park is opened to the public. 
The public will be permitted access into the areas not under construction. All park areas 
not fenced off as construction zones will be fully opened to the public for normal park 
hours during construction. Contractor shall take necessary precautions to secure the 
construction site to maintain a safe environment for the public. The construction shall 
not impede the flow of traffic on the existing park drive during construction or when 
fields are open to the public. During construction of the connections to existing entry 
drive, traffic access into the park must be maintained. Traffic may be reduced to one lane 
with adequate flagman to provide a safe, smooth flow of traffic. All entry drive activities 
must be coordinated and approved by Gwinnett County. 

All Construction personnel and suppliers shall observe the posted park speed limits. 

14. LOCKSETS 

All locksets, latches, deadbolts and cores shall be manufactured by Best Access Systems. 
All keyed cylinders shall be provided with "Best" temporary construction cores for use 
during construction. Owner shall be responsible for installing permanent (final) cores, 
provided by the contractor, and returning construction cores to Best. All construction 
cores and keys remain the property of Best Lock. Permanent cores shall be the same 
finish as the lockset finish. 
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SCHEDULE VALUES 

Contractor, after award of contract, shall submit a Schedule of Values, identifying costs 
for meaningful areas of the Work, such that progress payments can be easily evaluated, as 
determined by the County. 

CONTRACTOR EXPERIENCE 

Bidder must have completed construction of a minimum of three (3) parks and recreation 
facilities of similar size ($1 million or larger) within the past five (5) years, and submit 
reference contacts on the enclosed form. The Contractor will identify on the Reference 
Form, by name, the Superintendent for each project. The Superintendent assigned to this 
project must have directed at least one of the three references. 

LIST OF SUBCONTRACTORS 

Contractor must submit a full List of Subcontractors with the Bid. Any changes during 
construction must be approved, in advance, by the County. 

FINAL ACCEPTANCE 

All references to guarantee, warranty or payments that are commencing upon "Final 
Approval", "Final Certificate for Payment", or "Substantial Completion" or other similar 
wording shall commence upon acceptance of portions of the Work by the County as 
identified for intermediate completion dates. 

COORDINATION 

The General Contractor is responsible for becoming familiar with the requirements of all 
construction documents, which includes drawings, bid and contract documents, 
specifications and all addenda. 

Letter prefixes for each drawing sheet indicating the engineering discipline are for 
convenience only. Information affecting the scope of work for all trades will be found 
throughout all documents and is not limited to only those documents with the appropriate 
letter prefix. The General Contractor is responsible for providing subcontractors all 
necessary information and drawings. 

TOPOGRAPHIC MAPPING 

The topographic mapping utilized for the development of these construction documents 
combines field run survey prepared as part of this project and aerial topographic mapping 
provided by the County at 2' contour intervals. These surveys were prepared following 
standard survey practices and standards and 'are the best available information we have on 
the site. It is the belief of the County and design consultants that the information is 
correct, but neither party warrants or implies a level of accuracy beyond standard 
surveying practices. The contractor should visit the site to review the site topographic 
conditions and conduct verification surveys if so desired prior to the bid to verify the 
accuracy of the information provided. Topographic variations discovered after bidding 
will not be grounds for additional compensation. 
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CONSTRUCTION LAYOUT 

The Contractor is responsible for all construction layout and control for the project. The 
Contractor will proceed with construction layout in such a manner that discrepancies 
between construction items, existing built features and site conditions that are in conflict 
with the plans may be examined by the Owner's Representative prior to construction of 
items in conflict. Failure to notrfy the Owner's Representative of conflicts prior to 
constructing items will result in all remedial actions being paid for by the Contractor 
including but not limited to additional materials, reinspectiori-fees, professional service 
fees and survey cost by all parties to the projects. 

SITE CONDITIONS 

During initial construction of the park in 2002, shallow partially weathered rock and 
bedrock were encountered. Contractor, and all subcontractors, should anticipate that 
trenching for piping, conduit and irrigation lines will require heavier equipment than a 
ditch-witch. Pipelconduit trenches shall be backfilled with clean dirt, free from rock 
fragments. Site design has considered the preference to fill rather than excavate, where 
possible. It is anticipated that clean borrow from off-site will be required for the Work. 
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FAILURE TO RETURN THIS PAGE AS PART OF YOUR 
BID DOCUMENT MAY RESULT IN REJECTION OF BID. 

BID SCHEDULE 

The Bidder has carefully examined and fully understands the Contract, Plans and Specifications 
and other Documents hereto attached, and has made a personal examination of the Site of the 
proposed Work, and has satisfied himself as to the actual conditions and requirements of the 
Work, and hereby proposes and agrees that if his bid is accepted, he will contract with Gwinnett 
County according to bidding Documents entitled Rabbit Hill Park Improvements and 
Addenda, as well as the existing conditions of the project, and conditions affecting the Work, the 
undersigned proposes to furnish all services, labor and materials required by them in accord with 
said documents, personal observations of the site conditions, including the total sums for Unit 
Price Items 1 through 9 below, for the sum as follows: 

($ ), which sum is hereinafter called "Base Bid". 

The Undersigned agrees to commence work within 10 days of the date of Notice to Proceed 
issued by Gwinnett County Purchasing Office and to commit adequate forces on site to fully 
complete all Work, including punch list items and clean-up, as determined by the County, within 
21 0 calendar days. 

UNIT PRICE SCHEDULE 

Should rock or other unforeseen conditions be encountered, and for other indicated construction 
items, the Base Bid shall include performing the work below. The stated unit prices include only 
those items listed in Section 01 2200, Unit Prices. 

Base Bid includes all work described in the project description and items 1 through 8 described 
below. Alternates below will be used to adjust the Base Bid. 

Estimated Unit 
No. Item Unit Quantity Price Total 

1. Rock (Open Excavation) CY 2,000 

2. Rock (Trench Excavation) CY 800 

3. Excavation of unsatisfactory materials 
and replacement wlsuitable soil material CY 1,000 

4. Excavation of unsatisfactory materials 
and replacement w/ #57 crushed stone CY 500 

5. Excavation of unsatisfactory materials 
and replace with surge stone CY 200 

Company 



GWINNETT COUNTY, GEORGIA 
RABBIT HILL PARK IMPROVEMENTS 

Page 9 
BL056-09 

FAILURE TO RETURN THIS PAGE AS PART OF YOUR 
BID DOCUMENT MAY RESULT IN REJECTION OF BID. 

Estimated Unit 
No. Item - Quantity Price Total 

6. Erosion Check Dam, per 71~700 EA 20 

7. Silt Fence - Type "C", per 21~700 LF 2,500 

8. River Rock Rip Rap, per 8/C700 SF 5,500 

9. Bermuda 419 Sod SF 200,000 

> 
The undersigned represents that the unit prices listed above are complete as specified in Section 
01 2200, acknowledges that the quantities are not guaranteed, and agrees that payment will be 
based on the actual quantities. (Prices must be entered for all blanks in the schedule). 

Removal of rock or providing items 3 through 9 in excess of the estimated amount will be paid at 
the unit price, upon verification by the County's geotechnical firm and/or site representative. 

The quantity of rock and/or unsatisfactory materials will be verified by the County's 
representative or geotechnical firm. Should the amount included in the Base Bid for any of these 
items not be encountered, a change order will be initiated to refund to the County the difference 
at the bid unit price. 

The undersigned acknowledges receipt of the following addenda, listed by number and date as 
issued appearing on each: 

Addendum No. Date Addendum No. 

[Continue on Next Page] 

Date 

Company 
























































































